

G. R. S. 58]

Previous references.

191

(Municipal)

Later references.

File No. 1194/1903-04

Serial Nos. 1-4

GENERAL AND REVENUE SECRETARIAT.

Serial Nos. 1-4

Mayor. Part B for April 1904

SUBJECT.

Construction of Reef Stalls at Robertsonpet

- 1 From the Presdt. Kolar Gold Fields
M. No. 1921. No. 707 of 17.2.04.

Submits plans & estimate for Construction
of Reef Stalls at Robertsonpet for Sanction

2. From the Presdt. Kolar Gold Fields.
M. No. 1920 No. 706 of 17.2.04

Submits an estimate for removing and reconstruct-
ing Reef Slughter enclosure the Govt.

3

To the President and the Comptroller

SP# 4042-3 of 22.4.04
69-02

Sanctions an estimate for Rs 2070 for
the Construction of Reef Shells at Rotorbumpet.

H. To the President and the Comptroller

SP# 4044-5 of 22.4.04

Sanctions an estimate for Rs 1495/- for
removing and reconstructing the Reef Chambers
enclosure with new Compound walls near the Shrestha
at Rotorbumpet.

Induced

Come forward to see

L.R.

V. Chandra Chandra Rao

Chief


From *A*



Esacant *Board*

To

Holac *Field*



R. Ananthasamy
of *to the Govt of*
H. H. the Mahaswamy of
Dated *1903*
Despatched *1903*
Received *Feb. 04*

General No. *707*

Enclosure No. *1 Plan*
1 Estimate
1 Reson.

Submitting *land* *Estimate*
for *Construction* *of* *Bief*
falls *at* *Robertsonpet.* *for*
sanction *of* *Govt.* *-*
c *ue*

27

2. 1. 4

MB

ML

MGCPB-50 10000-6-12-02

76

16-3-04

Draft
16-3-04

Office of the President
Sanitary Board
Kolar Gold Fields

Dated 17th Feb. 1904

Sir,

A. G. C. Carr Esq.

President Sanitary Board
Kolar Gold Fields

To

L. Anantha Ram Esq.

Offg. Secy. to the Govt of M. & C.

the Maharaja of Mysore

Rev & Genl. Duple

Sir,

I have the honor to forward herewith
Plan and Estimate of the probable cost of constructing
Beef Stalls at Robertsopt and to request that
you will be so good as to get the same
sanctioned by Government.

Provision for the Construction of the Stalls
-has been made in the Supplemental Budget
Estimate of the Sanitary Board Kolar Gold
Fields for the year 1903-04.

Copy of Board's Resolution approving of
The Estimates is herewith submitted

I have the honor to be,

Sir,

Your most obedient servant

V. Carr

Agg. President

Sanitary Board
Kolar Gold Fields

En to R1

Proceedings of the Special meeting of the
Sanitary Board, held on the 16th February 1904.

* * * * *

Resolution III.

Read and passed the estimates

- (1) for Rs. 2070/- for constructing Beef stalls
- (2) ~~also~~ for removing and reconstructing the
Beef Slaughter enclosure at Robertsonpet
for Rs. 1495/-

* * * * *

(Signed) R. B. Plumer
for President
San: Board

16. 2. 1904. -

"copy"


~~President~~ President
San: Board
K. G. F.

Abstract estimate of the probable cost of constructing
the proposed Reef Stall at Robert Thompson Island, K.R.

Items	Per	Rate	Quantity	Amount			
Earth work	yd	2	162	320	4		
Burnt stone in clay	ft	3	182	341	7		
Burnt Brick in clay	ft	3	2045	384	7		
Concrete	ft	2	187	29	3		
Burnt stone slabs	3 ft	4	719	179	4		
Mooney wood work	ft	2	95	237	8		
Roofing with mangalore tiles	sq	22	11.96	269	1		
Ridge tiles	ft	2	52	6	8		
Flashing	sq	1	1.05	1	8		
Chalk painting	sq	2	1.65	5	4		
Green Board Mooney, 9" wide.	ft	8	104	52			
with painting complete	ft	12	46	34	8		
Barge Board 1 1/2" wide	yd	10	2	12	4		
Plastering with gravel	sq	5	8.43	2	9		
White washing two coats	sq	2	4.88	2	10		
Painting pillars - Chuanam	sq	1	2	2			
Fixing pillars large	each	1	4	2			
Small	each	8	15	8			
Cutting holes in pillars	sq	25	10.95	273	12		
Cut Clapnet Stone Slabs paving	each	1	11	11			
Dredging pits for stone posts	each	1	16	8			
Fixing Stone Posts with Jolly	each	1	3	24			
Bamboo Fences	each	3		6			
Thin Bamboo	each	3		8			
Unravelling wire	each	3		8			
Dismantling and removing	each	1		11			
old stone posts	yd	2	8.46	16	4		
Wood ciling	sq	2	34.26	85	8		
Plastering with Chuanam	sq	2		172	5		
including white washing				97	11		
Add for contingencies at 5 per cent on net amount							
Grand Total Repairs				2070			

W. E. Carr

President Sanitary
Board Robert
Island

office copy



1904
From Q. E. . . .

President Pan. Board

Kolar Gold Fields

To

L. Anantha Sanyal

offg. Secy to the Govt of H. H.

the Maharaja of Mysore

Dated 17th Revd. Secy to the

Despatched 17th March Feb 04

Received

General No. 706
No.

Enclosure No. 2

SECTION	<i>Adl</i>
FILE NO.	<i>1194 1903-04</i>
SERIAL	<i>2</i>

To the Secy to the Govt of H. H. the Maharaja of Mysore

Submitting an estimate
for growing and reconstructing
Bisef. & long term enclosure for
the approval of Govt. —

2-2

2.2.4

Deft. 1164

MS. C. P. B. - 50 reams - 6-12-02.

16.3.02

76.18.71

27.3.02

Office of the President
Sanitary Board
Holar Gold Fields

Dated 17th Feb. 1904

To

Mr. E. C. Lowe Esq

President, Sanitary Board,
Holar Gold Fields

To

Mr. Anantha Ram Esq

offg. Secy. to the Govt of H. H.

The Maharaja of Mysore

Rev & Genl. Secy

Sir,

I have the honor to forward herewith an estimate of the probable cost of removing and reconstructing beef slaughter enclosure with new Compound wall near the market enclosure, and to request that you will be so good as to get the same sanctioned by Govt.

Provision for the construction of the enclosure has been made in the Supplemental Budget Estimate of the Sanitary Board, Holar Gold Fields for the years 1902-04.

Copy of Board's resolution approving of the Estimate is hereto attached

I have the honor to be,

Sir,

Yours most obedient servant.



President, Sanitary Board H.S.F.

Note:

The present
is merely a
temporary
alter in-
closure

U. C. -
Pres.

22-2-04

En b-112
Proceedings of the Special meeting of
the Sanitary Board, held on the 16th
February 1904.

x x x x x x x x x x

Resolution. III

Read and passed the estimate

- (1) for Rs 2070/- for constructing Beef stalls
- (2) also for repairing and reconstructing
the Beef Slaughter enclosure at
Robertsonpet for Rs 1495/-

x x x x x x x x x x

(Signed) R. B. Plummer
for President
San. Board

16/2/04.

"copy"


R. B. Plummer
for President
San. Board
K. B. Z.

Abstract estimate of the probable cost of Removing and
 & constructing Beef Slaughter enclosure with new composed
 wall from Slaughter enclosure proposed site

Items	Go to It	or	Rate	Quantity	Amount
Earth work		yd	2	35	4 6
Burnt Stone in clay		ft	3	952	178 8
Burnt brick in clay		do	3	2726	50 2
Chamam pointing plastering		sq ft	2 8	45.58	113 15 0
Dismantling and removing old and old slabs to the proposed site and flooring over with thick mud concrete and chamam pointing etc. complete		sq ft	16	29.22	467 8
1. Dismantling old burnt stone slabs in drains and removing to proposed site for constructing drains		ft	1 6	256	26
Concrete between slabs of drains		ft	3	85 1/2	16
Chamam borders		ft	2	223	27 1/2
Cement plastering		sq ft	3	1.70	5 2
Excavation earth work excavations for swelling the proposed ground so drains		Lump Sum Rs			10
so check drains		Lump Sum Rs			8
3. Clearing site		Lump Sum Rs			2
— cisterns —					
Earth work excavation		yd	2	10	1 4
Concrete flooring including chamam plaster		ft	4	56	14
Burnt brick in Sarkimura		ft	4	140	35
Cement plastering		sq ft	3	1.7	3 8
5. Fixing old blood		Lump Sum Rs			2
Total Repairs					1424 11
Add for contingencies at 5% cent.					70 5
Grand Total repairs					14950

office copy.

(Sd/-) F. S. C. Carr

President Sanitary
 Board, Holat
 Gold Fields

Mysore Govt. Gen. & Rev. Secretariat,

Local Boards Branch

File No. (if any, and its date—

Office Draft.

Progs. of the Govt. of H. H. the Maharaja
of Mysore.

Read:—

See 26/4/04
Letter No 707 of the 17th Feb
1904. from the President
of the Sanitary Board,
Kolar Gold Fields, submitting
for sanction an estimate
for Rs 2,070 for the con-
struction of Beef Stalls
at Robertsonpet., the
cost being met from the
provision made ^{therefor} in the
Supplemental Budget
for the current financial
year

SECRET

FILE

SERIAL

In the ...
the ...

* In: 1 Plan

1. Sanctioned estimate
to the President.

2. Copy of estimate to
Comptroller.

The President of the Sanitary Bd, Kolar
Gold Fields, submitting the sanctioned
estimate with plan.
The Comptroller, in reply with copy
of the ...

Order. Thereon. No 4042-3
L. 469A-02

D. 22/4/04
Sanctioned

See 17/4/04
By Offg Secretary
17/3/04. *arg 12/3*

Mysore Govt. Gen. & Rev. Secretariat,

Local Boards Branch

File No. (if any, and its date—

Office Draft.

Progs. of the Govt. of H.H. the Maharaja
of Mysore,

Read:—

Letter No 706 dated the
17th July 1904 from the
President of the Sanitary
Board, Kolar Gold Fields,
submitting for sanction an
estimate for Rs 400/- for
removing and reconstructing
the Beef Slaughter enclosure
with new Compound wall
near the Market at Robak.
concern the cost being much
for the provision made for
the purpose in the Suppl
Budget for the current financial
year

Leave
26/11/04

11904-1905-04
4
PU.
SF.

2

X No: 1 estimate (Sanitary)
to the President
I copy of estimate to
the Comptroller

The President of the Sanitary Bd,
Kolar Gold Fields, returning
the sanctioned estimate.
The Comptroller in Mysore with a copy of
the Abstract of the same.

X
Order thereon No 6044-5
Ld 69A-12
D. 22/4/04
Sanctioned

17/3/04
17/3/04
17/3/04